STATE OF CAL IFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY GRAY DAVIS, Gavernor

DEPARTMENT OF TRANSPORTATION
ESC/OE MS #43

1727 30TH Street, 2ND Floor

Sacramento, CA 95816

December 1, 2000

07-Ven-1-22.8/25.0
07-117044
ACSTP-P001(451)E

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in VENTURA COUNTY IN OXNARD
FROM 0.7 km SOUTH OF ETTING ROAD TO CHANNEL ISLANDS BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on December 6, 2000, instead of the original date of November 30, 2000.
This addendum is being issued to set a new bid opening date as shown herein and revise the Proposal and Contract.

In the Proposal and Contract, the Engineer’s Estimate Item 2 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief

Office of Plans, Specifications & Estimates

Division of Office Engineer

Attachment



ENGINEER'S ESTIMATE

07-117044
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
1 070010 PROGRESS SCHEDULE (CRITICAL LS LUMP SUM LUMP SUM
PATH)
2 070018 TIME RELATED OVERHEAD WDAY 370
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 310
(S)
4 074019 PREPARE STORM WATER LS LUMP SUM LUMP SUM
POLLUTION PREVENTION PLAN
5 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM
6 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM
(S)
7 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM
(S)
8 018575 FLASHING ARROW SIGN EA 8
(S)
9 120120 TYPE Il BARRICADE EA 130
(S)
10 120151 TEMPORARY TRAFFIC STRIPE M 13 400
(S) (TAPE)
11 120159 TEMPORARY TRAFFIC STRIPE M 28 000
(S) (PAINT)
12 120165 CHANNELIZER (SURFACE EA 960
MOUNTED)
13 128201 TEMPORARY DELINEATOR (CLASS EA 78
1)
14 129000 TEMPORARY RAILING (TYPE K) M 1170
15 129100 TEMPORARY CRASH CUSHION EA 88
MODULE
16 150227 ABANDON PIPELINE M 1900
17 018576 ABANDON 300 MM WATER LINE M 310
18 018577 ABANDON SEWER MAIN M 300
19 150305 OBLITERATE SURFACING M2 17 100
20 150605 REMOVE FENCE M 100
3
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